## Rome Greenwich Bridge Replacement HUR TR-0.76-04.38 PID 113115

Bid Opening: Friday, October 14th, 2022 9:00 A.M.

ITEM	DESCRIPTION	UNIT COST	QUANTITY	UNIT	TOTAL COST		R & I CONSTRUCTION		
	ROADWAY								
201	CLEARING AND GRUBBING, AS PER PLAN		LUMP		\$10,000	\$	1,500.00		1,500.00
203	SPECIAL - EARTHWORK		LUMP		\$100,000	\$	50,000.00	\$	50,000.00
606	SPECIAL - GUARDRAIL		LUMP		\$40,000	\$	30,000.00	\$	30,000.00
		ROA	DWAY SUB	TOTAL =	\$150,000			\$	81,500.00
	EDOGON CONTROL								
	EROSION CONTROL					•	45.000.00	•	45.000.00
832	SPECIAL - CONSTRUCTION EROSION CONTROL	\$ 1.00 EROSION COI		EACH	\$15,000	\$	15,000.00	\$	15,000.00
		ERUSION COI	I KUL SUB	TOTAL =	\$15,000			\$	15,000.00
	DRAINAGE								
611	SPECIAL - DRAINAGE		LUMP		\$40.000	\$	7,500.00	\$	7,500.00
011	OF EOME DIVINIOE	DRA	INAGE SUB	TOTAL =	\$30,000	Ψ	7,000.00	\$	7,500.00
					φου,σου			Ψ	7,000.00
	PAVEMENT								
204	SPECIAL - AGGREGATE BASE (INCLUDING STABLIZED CRUSHED AGGEREGATE)		LUMP		\$25.000	¢	25 000 00	\$	25 000 00
304	SPECIAL - AGGREGATE BASE (INCLUDING STABLIZED CRUSHED AGGEREGATE)		LUMP		\$25,000	\$	25,000.00	A	25,000.00
441	SPECIAL - FLEXIBLE PAVEMENT (INCLUDING WEARING COURSE REMOVED)		LUMP		\$100,000	\$	70,000.00	\$	70,000.00
		B 4 1/2	_		, ,	Ť			
		PAVE	MENT SUB	TOTAL =	\$125,000			\$	95,000.00
	TRAFFIC CONTROL								
630	SPECIAL - SIGNS AND SUPPORTS		LUMP	1	\$2.000	\$	1,000.00	\$	1,000.00
642	SPECIAL - PAVEMENT MARKING		LUMP		\$3,000	\$	3,500.00	\$	3,500.00
042	OF EOIAL TAVEMENT WANTING	TRAFFIC COI		TOTAL =	\$5,000	Ψ	3,300.00	\$	4,500.00
					ψο,σσσ			Ψ	.,000.00
	STRUCTURE -SINGLE SPAN	I							
202	STRUCTURE REMOVED, OVER 20 FOOT SPAN		LUMP		\$45,000	\$	50,000.00	\$	50,000.00
530	SPECIAL - STRUCTURE FOUNDATION / ABUTMENTS		LUMP		\$200,000	\$	350,000.00	\$	350,000.00
530	SPECIAL - SUPERSTRUCTURE		LUMP		\$370,000	\$	438,000.00	\$	438,000.00
530	SPECIAL - MISCELLANEOUS STRUCTURE FOR DESIGN BUILD		LUMP		\$30,000	\$	100.00	\$	100.00
		STRUCTURE	S OVER 20'	ITEMS =	\$645,000			\$	838,100.00
	ENGINEEDING AND DO ADWAY OF DIVIDED								
	ENGINEERING AND ROADWAY SE	RVICES		1		_		_	
107	SPECIAL - UTILITY COORDINATION		LUMP		\$2,000	\$	1,200.00		1,200.00
690	SPECIAL - AS-BUILT CONSTRUCTION PLANS		LUMP		\$5,000	\$	2,386.00	\$	2,386.00
690 690	SPECIAL - FIELD SURVEYS SPECIAL - PRELIMINARY PLANS FOR DESIGN-BUILD (INCLUDING SWPPP)		LUMP LUMP		\$5,000 \$20,000	\$	5,574.00 26,357.00	_	5,574.00 26,357.00
690	SPECIAL - FRELIMINARY PLANS FOR DESIGN-BUILD (INCLUDING SWPPP)		LUMP		\$25,000	\$	38,476.00	\$	38,476.00
690	SPECIAL - CONSTRUCTION PLANS		LUMP		\$13,000	\$	961.00	\$	961.00
030		NGINEERING AND ROAI		/ICES	\$70,000	Ψ	301.00	\$	74,954.00
					ψ. σ,σσσ			Ψ	7 1,00 1100
	MISCELLANEOUS		•		I				
100	SPECIAL - PROFESSIONAL LIABILITY INSURANCE		LUMP		\$5,000	\$	1.00	\$	1.00
103	SPECIAL - PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYMENT BOND		LUMP		\$10,000	\$	15,000.00	\$	15,000.00
614	SPECIAL - MAINTAINING TRAFFIC		LUMP		\$10,000	\$	7,000.00	\$	7,000.00
623	SPECIAL - CONSTRUCTION LAYOUT STAKES AND SURVEYING		LUMP		\$5,000	\$	5,000.00	\$	5,000.00
624	MOBILIZATION		LUMP		\$30,000	\$	50,000.00	\$	50,000.00
		MISCELLAN	IEOUS SUB	TOTAL =	\$60,000			\$	77,001.00
			<u> </u>	<u></u>					
			PROJECT	TOTAL =	\$1,100,000			\$	1,193,555.00