

February 13, 2017

ADDENDUM 1

RP-105-1-16; Boughtonville Road Reconstruction

RE: Bid Prices; Adjusted Planned Items and Quantities, Engineer's Estimate

1. Bid Prices; Adjusted Planned Items and Quantities; an additional Item Number has been added to this sheet (page 34); Special, Lump, Railroad Insurance. This Item has a fixed price of \$5000.00 for bidding purposes. The Contractor will be paid the actual cost of the insurance. Please attach the updated page 34 to the proposal and disregard the original page 34.
2. Cost Estimate based on the additional Item Number, the Engineer's Estimate has been revised to \$333,089.62.

END OF ADDENDUM

BID PRICES; PLANNED BID ITEMS & QUANTITIES CONTINUED

ITEM NO.	QUANTITY	UNIT	ITEM DESCRIPTION	UNIT PRICE	TOTAL PRICE
			PAVEMENT		
304	1404	Cu.Yd.	Aggregate Base 6" Min.		
407	874	Gal.	Tack Coat		
408	3194	Gal.	Prime Coat		
411	95	Cu.Yd.	Stabilized Crushed Aggregate		
441	669	Cu.Yd.	Asphalt Conc. Inter. Crse., Type 2 Modified (448)		
441	369	Cu.Yd.	Asphalt Conc. Surf. Crse., Type 1 Modified (448)		
			SUBTOTAL		
			TRAFFIC CONTROL		
614	Lump	Lump	Maintaining Traffic		
630	Lump	Lump	Removal Ground Mounted Sign & Reerection		
642	1.46	Mile	Edge Line, 4 Inch, Type 1		
642	0.73	Mile	Center Line, Type 1		
Spec.	Lump	Lump	Railroad Insurance	\$ 5000.00	\$ 5000.00
			SUBTOTAL		
			MISC.		
623	Lump	Lump	Construction Layout Stakes & Surveying		
624	Lump	Lump	Mobilization		
			SUBTOTAL		
			TOTAL		
			CONTINGENCIES		\$ 15,623.32
			GRAND TOTAL		