October 17, 2023
Engineer's Estimate of Cost

Baseline Bridge Replacement
HUR CR 0011-03.24 PID 113808

REF. | ITEM DESCRIPTION UNIT COST QUANTITY UNIT TOTAL COST
ROADWAY
1 201 |CLEARING AND GRUBBING, AS PER PLAN LUMP $1,000
2 203 [SPECIAL - EARTHWORK LUMP $10,000
3 606 |SPECIAL - GUARDRAIL LUMP $29,000
ROADWAY SUBTOTAL = $40,000
EROSION CONTROL
4 | 832 [SPECIAL- CONSTRUCTION EROSION CONTROL [ $1.00 | 1000 | EacH $1,000
EROSION CONTROL SUBTOTAL = $1,000
DRAINAGE
s | &11 [sPECIAL - DRAINAGE [ [ uwe ] $1,000
DRAINAGE SUBTOTAL = $1,000
PAVEMENT
6 304 SPECIAL - AGGREGATE BASE (INCLUDING STABLIZED CRUSHED AGGEREGATE) LUMP $20,000
7 441 SPECIAL - FLEXIBLE PAVEMENT (INCLUDING WEARING COURSE REMOVED) LUMP $60,000
PAVEMENT SUBTOTAL = $80,000
TRAFFIC CONTROL
8 630 [SPECIAL - SIGNS AND SUPPORTS LUMP $1,000
9 642 |SPECIAL - PAVEMENT MARKING LUMP $1,000
TRAFFIC CONTROL SUBTOTAL = $2,000
STRUCTURES OVER 20 FEET
10 202 [STRUCTURE REMOVED, OVER 20 FOOT SPAN LUMP $50,000
11 530 [SPECIAL - STRUCTURE FOUNDATION LUmMP $350,000
12 530 [SPECIAL - SUPERSTRUCTURE LUMP $430,000
13 530 [SPECIAL - MISCELLANEOUS STRUCTURE FOR DESIGN BUILD LUMP $10,000
STRUCTURES OVER 20 FEET SUBTOTAL= $840,000
ENGINEERING AND ROADWAY SERVICES
14 107 [SPECIAL - UTILITY COORDINATION LUMP $2,000
15 107 [SPECIAL - UTILITY WATER LINE RELOCATION LUMP $2,000
16 690 [SPECIAL - AS-BUILT CONSTRUCTION PLANS LUMP $8,000
17 690 [SPECIAL - FIELD SURVEYS LUmMP $8,000
18 690 |SPECIAL - PRELIMINARY PLANS FOR DESIGN-BUILD LUMP $25,000
19 690 |SPECIAL - FINAL PLANS FOR DESIGN-BUILD LUMP $10,000
20 690 [SPECIAL - CONSTRUCTION PLANS LUMP
ENGINEERING AND ROADWAY SERVICES SUBTOTAL =
MISCELLANEOUS
21 100 [SPECIAL - PROFESSIONAL LIABILITY INSURANCE LUMP
22 103 SPECIAL - PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYMENT BOND LUMP
23 614 |SPECIAL - MAINTAINING TRAFFIC LUMP
24 623 |SPECIAL - CONSTRUCTION LAYOUT STAKES AND SURVEYING LUMP
25 624 [MOBILIZATION LUMP
26 | SPEC. [LOAD RATINGS ANALYSIS LUMP

MISCELLANEQOUS SUBTOTAL =

PROJECT TOTAL =




