## **2020 CHIP AND SEAL PROGRAM** BID OPENING: JUNE 5, 2020 9:01 A.M.

|          |          |          |       |  |               |                   | HENRY W. BERGMAN, INC. |              | MELWAY PAVING CO., INC |               | ERIE BLACKTOP, INC. |               |
|----------|----------|----------|-------|--|---------------|-------------------|------------------------|--------------|------------------------|---------------|---------------------|---------------|
| REF. NO. | ITEM NO. | QUANTITY | UNITS | DESCRIPTION  | UNIT<br>PRICE | ESTIMATED<br>COST | UNIT PRICE             | TOTAL COST   | UNIT PRICE             | TOTAL COST    | UNIT PRICE          | TOTAL COST    |
| 1        | 103.05   | 1        | LUMP  | Premium for Contract Performance and Maintenance Guarantee Bond        | \$5,000.00    | \$5,000.00        | \$ 2,000.00            | \$2,000.00   | \$ 1,500.00            | \$ 1,500.00   | \$ 1,500.00         | \$ 1,500.00   |
| 2        | 422      | 58,500   | GAL   | Seal Coat Bituminous Material, CRS-2P @ 0.40 Gal./Sq. Yd., As Per Plan | \$3.00        | \$175,500.00      | \$ 2.33                | \$136,305.00 | \$ 2.50                | \$ 146,250.00 | \$ 3.10             | \$ 181,350.00 |
| 3        | 422      | 1,610    | TON   | Seal Coat Cover Aggregate #8 Lime Stone @ 22 lbs./Sq. Yd.              | \$35.00       | \$56,350.00       | \$ 29.00               | \$46,690.00  | \$ 29.00               | \$ 46,690.00  | \$ 22.00            | \$ 35,420.00  |
| 4        | 614      | 1        | LUMP  | Maintaining Traffic  | \$6,000.00    | \$6,000.00        | \$ 5,000.00            | \$5,000.00   | \$ 6,000.00            | \$ 6,000.00   | \$ 11,500.00        | \$ 11,500.00  |
| 5        | 624      | 1        | LUMP  | Mobilization   | \$6,000.00    | \$6,000.00        | \$ 5,000.00            | \$5,000.00   | \$ 2,500.00            | \$ 2,500.00   | \$ 2,500.00         | \$ 2,500.00   |
|          |          |          |       | Total  |               | \$248,850.00      |                        | \$194,995.00 |                        | \$ 202,940.00 |                     | \$ 232,270.00 |
|          |          |          |       | Contingencies  |               | \$6,150.00        |                        | \$6,150.00   |                        | \$6,150.00    |                     | \$6,150.00    |
|          |          |          |       | Grand Total  |               | \$255,000.00      |                        | \$201,145.00 |                        | \$ 209,090.00 |                     | \$ 238,420.00 |