Engineer's Estimate of Cost Vesta Road Bridge Replacement HUR TR 182-01.16 PID 113802

REF.	ITEM	DESCRIPTION	UNIT COST	QUANTITY	UNIT	TOTAL COS
		ROADWAY				
1	201	CLEARING AND GRUBBING, AS PER PLAN	\$1,000	1	LUMP	\$1,000
2	203	SPECIAL - EARTHWORK	\$9,000	1	LUMP	\$9,000
3	606	SPECIAL - GUARDRAIL	\$30,000	1	LUMP	\$30,000
				ROADI	WAY SUBTOTAL =	\$40,000
		EROSION CONTI	ROL			
4	832	SPECIAL - CONSTRUCTION EROSION CONTROL	\$ 1.00	1,000	EACH	\$1,000
				EROSION CONT	ROL SUBTOTAL =	\$1,000
		DRAINAGE				
5	611	SPECIAL - DRAINAGE	\$10,000	1	LUMP	\$10,000
		<u> </u>		DRAIN	AGE SUBTOTAL =	\$10,000
		PAVEMENT				
6	304	SPECIAL - AGGREGATE BASE (INCLUDING STABLIZED CRUSHED AGGEREGATE)	\$15,000	1	LUMP	\$15,000
7	441	SPECIAL - FLEXIBLE PAVEMENT (INCLUDING WEARING COURSE REMOVED)	\$45,000	1	LUMP	\$45,000
				PAVEM	ENT SUBTOTAL =	\$60,000
		TRAFFIC CONTE	ROL			
8	630	SPECIAL - SIGNS AND SUPPORTS	\$500	1 1	LUMP	\$500
9	642	SPECIAL - PAVEMENT MARKING	\$500	1	LUMP	\$500
				TRAFFIC CONT	ROL SUBTOTAL =	\$1,000
		STRUCTURES OVER	20 FEET			Edition 198
10	202	STRUCTURE REMOVED, OVER 20 FOOT SPAN	\$50,000	1 1	LUMP	\$50,000
11	530	SPECIAL - STRUCTURE FOUNDATION	\$200,000	1	LUMP	\$200,000
12	530	SPECIAL - SUPERSTRUCTURE	\$325,000	1	LUMP	\$325,000
	•			STRUCTURES OVER 20 I	EET SUBTOTAL=	\$575,000
		ENGINEERING AND ROADV	VAY SERVICES			
13	107	SPECIAL - UTILITY COORDINATION	\$1,000	1	LUMP	\$1,000
14	690	SPECIAL - AS-BUILT CONSTRUCTION PLANS	\$10,000	1	LUMP	\$10,000
15	690	SPECIAL - FIELD SURVEYS	\$10,000	1	LUMP	\$10,000
16	690	SPECIAL - PRELIMINARY PLANS FOR DESIGN-BUILD	\$30,000	1	LUMP	\$30,000
17	690	SPECIAL - FINAL PLANS FOR DESIGN-BUILD	\$30,000	1	LUMP	\$30,000
18	690	SPECIAL - CONSTRUCTION PLANS	\$10,000	1	LUMP	\$10,000
			ENGINEERING	G AND ROADWAY SERVI	CES SUBTOTAL =	\$91,000
		MISCELLANEO	US OF THE PARTY.			
19	100	SPECIAL - PROFESSIONAL LIABILITY INSURANCE	OF OAN 000	1	LUMP	\$1,000
20	103	SPECIAL - PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYMENT BOND	\$22,000	1	LUMP	\$22,000
21	614	SPECIAL - MAINTAINING TRAFFIC SPECIAL - CONSTRUCTION LAYOUT STAKES AND SURVEYING	\$15,000	1	LUMP	\$15,000
22	623	SPECIAL - CONSTRUCTION LAYOUT STAKES AND SURVEYING	\$5,000	1	LUMP	\$5,000
23	624	MOBILIZATION	TANGET \$75,000	1	LUMP	\$75,000
24	SPEC.	LOAD RATINGS ANALYSIS	-08124 \$4,000LI	1	LUMP	\$4,000
			W/3		OUS SUBTOTAL =	\$122,000